



## MULTAN DEVELOPMENT AUTHORITY SHORT TENDER NOTICE

Sealed tenders based on item / percentage rates above or below **Market Rates System** are hereby invited for below mentioned work from the contractors / firms/Authorized Dealers which have been registered / renewed with the Pakistan Engineering Council for current financial year in the field of respective categories. Tender documents can be obtained from office of the Executive Engineer against written request accompanied with attested copies of enlistment / upto date renewal letter, PEC licences, authority letter on pad form of contractor / firm, identity card of contractor / Managing partner of the firm along with power of attorney, partnership deed and on payment of prescribed tender fee etc. Tenders should accompany earnest money @ 2% of bid price in the shape of deposit at call in favour of Director Finance & Administration MDA Multan from any scheduled bank. Tender rates and amounts should be filled in figures as well as in words and tenders should be signed as per general directions given in the tender document. No rebate on tendered rates will be acceptable.

Tenders will be received in office of the undersigned on the date mentioned against work upto **11.00 AM** and will be opened at **12.00 Noon** on the same date by the tender opening committee in the presence of intending contractors or their representatives. Conditional tenders and tenders not accompanied with earnest money in shape of deposit at call receipt from Scheduled Bank and attested copies of registered partnership deed and power of attorney in case of firms will not be entertained. The lowest tenderer will provide an affidavit regarding execution of the work as per relevant specifications honestly, to the entire satisfaction of the Engineer in-charge.

S#	Name of work	Estimated cost	Tender price Time limit	Last date of issuing Tender	Tender Receiving / opening date	Tender invited by
1	Purchase of I.T Products and Survey Items for Metro Bus Project Multn..	Rs. 8.00 Million	Rs. 4000/- 20 Days	30-12-2016	31-12-2016	XEN-III, MDA

  
Executive Engineer-III  
MDA Multan